DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* « » Bl D TABULATI ON REPORT * * *
PSGE JOB NO: 99A011 REVI SI ON NO : BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005685 REGI ON NO AWARDED ON : Jun 18 1999
VERSI ON NO : 2 WORK ORDER# : 0L3345
. sro0s T e LOWBIDDER ------- ~------ 2ND BIDDER - ----c- —cnae-- 3RD BIDDER -------
TITLE i SR 5 D.W CLOSE COMPANY, I NC. SI GNAL ELECTRIC, | NC. PACI FI C ROAD & BRI DGE CO
116TH STREET NE - NB & SB RAMPS 3317 3RD AVE S - 98134-1935 9012 S 208TH ST - 98031-1499 5802 CEMETARY RD
SI GNAL AND CHANNELI ZATI ON
99A011 PO BOX 24246 PO BOX 6209 98223-7781
PROJECT - FEDERAL NH FUNDS SEATTLE WA 981240246 KENT WA 980646209 ARLINGTON WA 98223339%
COUNTY(S) - SNOHOM SH CONTRACTOR NUMBER : 164000 CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARAT! ON
1 MOBI LI ZATI O
L.s.
80, 000. 00 84, 000. 00 43, 000. 00 96, 000. 00
2 CLEARI NG AND GRUBBI NG
0. 5000 ha 10, 000. 0000 12, 600. 0000 11, 815. 0000 10, 000. 0000
5, 000. 00 6, 300. 00 5, 907. 50 5, 000. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.s.
16, 700. 00 20, 800. 00 20, 310. 00 29, 807. 00
GRADI NG
4 ROADWAY EXCAVATI ON I NCL. HAUL
660. 0000 n8 25. 0000 11. 7500 11. 0000 30. 0000
16, 500. 00 7, 755. 00 7, 260. 00 19, 800. 00
5 PAVEMENT REPAIR EXCAVATI ON | NCL. HAUL
230. 0000 ne 30. 0000 17. 0000 15. 7500 15. 0000
6, 900. 00 3, 910. 00 3, 622. 50 3, 450. 00
6 COVMON BORROW | NCL. HAUL
550. 0000 n8 12. 0000 18. 5000 17. 3500 0. 0000
6, 600. 00 10, 175. 00 9, 542. 50 0.00
7 EMBANKMENT COMPACTI ON
540. 0000 n8 5. 0000 3. 1000 2. 9000 7.0000
2,700. 00 1, 674. 00 1, 566. 00 3, 780. 00
DRAI NAGE
8 DI TCH EXCAVATI ON | NCL. HAUL
559. 0000 n8 14. 0000 10. 0000 9. 5000 25. 0000
7,826. 00 5, 590. 00 5, 310. 50 13, 975. 00
9 QUARRY SPALLS
6. 9000 t 100. 0000 80. 0000 75. 6000 45. 0000
690. 00 552. 00 521. 64 310. 50
10 SCHEDULE A CULV. PIPE 600 MV DI AM
36. 0000 " 115. 0000 140. 0000 131. 2500 203. 0000
4, 140. 00 5, 040. 00 4, 725. 00 7, 308. 00



DOT_RGGBO5

PS&E JOB NO: 99A011
CONTRACT NO: 005685
VERSI ON NO : 2

HWY : SR 005

TITLE : SR 5
116TH STREET NE - NB & SB RAMPS
S| GNAL AND CHANNELI ZATI ON

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3345

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

------- LOW BI DDER - ------

D.W CLOSE COWMPANY, | NC.
3317 3RD AVE S - 98134-1935

S| GNAL ELECTRI C,
9012 S 208TH ST -

2ND BI DDER

BI DS OPENED ON : Jun 9 1999

AWARDED ON : Jun 18 1999

------- 3RD BIDDER -------

PACI FI C ROAD & BRI DGE CO
5802 CEMETARY RD

99A011 PO BOX 24246 PO BOX 6209 98223-7781
PROJECT . FEDERAL NH FUNDS SEATTLE WA 981240246 KENT WA 980646209 ARLI NGTON WA 98223339:
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 164000 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
11 CATCH BASIN TYPE 1
2.0000 EACH 1, 550. 0000 785. 0000 735. 0000 1, 000. 0000
3, 100. 00 1, 570. 00 1, 470. 00 2, 000. 00
12 CATCH BASIN TYPE 2 WO L SEPARATOR
3. 0000 EACH 4, 000. 0000 3, 360. 0000 3, 150. 0000 4,500. 0000
12, 000. 00 10, 080. 00 9, 450. 00 13, 500. 00
13 TESTI NG STORM SEVER Pl PE
4. 0000 w 16. 0000 28. 0000 26. 2500 0. 0000
64. 00 112. 00 105. 00 0.00
14 PLAIN CONC. STORM SEVER Pl PE 300 MM DI AM
4. 0000 w 200. 0000 280. 0000 262. 5000 250. 0000
800. 00 1, 120. 00 1, 050. 00 1, 000. 00
STRUCTURE
15 BRI DGE RAI LI NG TYPE A
83. 6000 w 250. 0000 245. 0000 230. 0000 370. 0000
20, 900. 00 20, 482. 00 19, 228. 00 30, 932. 00
SURFACI NG
16 CRUSHED SURFACI NG BASE COURSE
500. 0000 t 18. 0000 16. 8000 23.1000 28. 0000
9, 000. 00 8, 400. 00 11, 550. 00 14, 000. 00
LI QUI D ASPHALT
17 ASPHALT FOR TACK COAT
2. 6000 t 500. 0000 340. 0000 315. 0000 300. 0000
1, 300. 00 884. 00 819. 00 780. 00
18 ANTI - STRI PPI NG ADDI Tl VE
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
CEMENT CONCRETE PAVENMENT
19 BRI DGE APPROACH SLAB
204. 3000 e 200. 0000 165. 0000 156. 0000 325. 0000
40, 860. 00 33, 709. 50 31, 870. 80 66, 397. 50



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

* Kk *

PS&E JOB NO: 99A011 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005685 REGION NO : 1 AWARDED ON : Jun 18 1999
VERSI ON NO : 2 WORK ORDER# : 0L3345
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 D.W CLOSE COWPANY, | NC. SI GNAL ELECTRIC, | NC. PACI FI C ROAD & BRI DGE CO
é}g{lﬂLSXﬁEEEHEEN'EL:\‘EA% gE\‘l RAMPS 3317 3RD AVE S - 98134-1935 9012 S 208TH ST - 98031-1499 5802 CEMETARY RD
99A011 PO BOX 24246 PO BOX 6209 98223- 7781
PROJECT - FEDERAL NH FUNDS SEATTLE WA 981240246 KENT WA 980646209 ARLI NGTON WA 98223339:
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 164000 CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENI
20 CRACK SEALI NG
EST.
1, 600. 00 1, 600. 00 1, 600. 00 1, 600. 00
21 PLANI NG Bl TUM NOUS PAVEMENT
720. 0000 e 15. 0000 10. 0000 9. 4500 10. 0000
10, 800. 00 7,200. 00 6, 804. 00 7,200. 00
22 ASPHALT CONC. FOR PAVEMENT REPAI |
85. 0000 t 60. 0000 107. 0000 99. 7500 100. 0000
5, 100. 00 9, 095. 00 8,478.75 8, 500. 00
23 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
2000. 0000 t 40. 0000 44,0000 41.2000 41. 0000
80, 000. 00 88, 000. 00 82, 400. 00 82, 000. 00
EROSI ON CONTROL AND PLANTI NG
24 TOPSO L TYPE A
85. 0000 s 30. 0000 32. 0000 30. 0000 29. 0000
2, 550. 00 2,720.00 2, 550. 00 2, 465. 00
25 SEEDI NG, FERTILIZING AND MULCHI NG
0. 5000 ha 2, 500. 0000 4,370. 0000 4,100. 0000 3, 900. 0000
1, 250. 00 2,185. 00 2, 050. 00 1, 950. 00
26  GEOTEXTI LE FABRI C CHECK DAM
30. 0000 8 6. 0000 12. 0000 15. 0000 65. 0000
180. 00 360. 00 450. 00 1, 950. 00
27 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
12, 000. 00 12, 000. 00 12, 000. 00 12, 000. 00
TRAFFI C
28 CEMENT CONC. BARRI ER CURB AND GUTTER
199. 0000 8 40. 0000 50. 0000 47.2500 45. 0000
7,960. 00 9, 950. 00 9,402.75 8, 955. 00
29 CEMENT CONC. BARRI ER CURB
10. 0000 8 35. 0000 62. 0000 57. 7500 68. 0000
350. 00 620. 00 577.50 680. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 99A011
CONTRACT NO: 005685
VERSI ON NO : 2

HWY : SR 005

TITLE : SR 5
116TH STREET NE - NB & SB RAMPS
S| GNAL AND CHANNELI ZATI ON

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3345

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

------- LOW BI DDER - ------

D.W CLOSE COWMPANY, | NC.
3317 3RD AVE S - 98134-1935

S| GNAL ELECTRI C,
9012 S 208TH ST -

2ND BI DDER

BI DS OPENED ON : Jun 9 1999

AWARDED ON : Jun 18 1999

------- 3RD BIDDER -------

PACI FI C ROAD & BRI DGE CO
5802 CEMETARY RD

99A011 PO BOX 24246 PO BOX 6209 98223-7781
PROJECT . FEDERAL NH FUNDS SEATTLE WA 981240246 KENT WA 980646209 ARLI NGTON WA 98223339:
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 164000 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
30 EXTRUDED CURB
358. 0000 w 10. 0000 13. 5000 12. 6000 12. 0000
3, 580. 00 4,833. 00 4,510. 80 4,296. 00
31 BEAM GUARDRAI L TYPE 1
334. 0000 w 50. 0000 48. 0000 45. 1500 43. 0000
16, 700. 00 16, 032. 00 15, 080. 10 14, 362. 00
32 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2
2.0000 EACH 1, 200. 0000 1, 240. 0000 1, 155. 0000 1, 100. 0000
2, 400. 00 2, 480. 00 2,310. 00 2, 200. 00
33 BEAM GUARDRAI L FLARED TERM NAL
1. 0000 EACH 2, 000. 0000 2, 130. 0000 1, 995. 0000 1, 900. 0000
2, 000. 00 2, 130. 00 1, 995. 00 1, 900. 00
34 BEAM GUARDRAI L ANCHOR TYPE 1
2.0000 EACH 400. 0000 590. 0000 552. 0000 525. 0000
800. 00 1, 180. 00 1, 104. 00 1, 050. 00
35 REPAIR | MPACT ATTENUATOR
EST.
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
36 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 5, 000. 0000 14, 000. 0000 8, 000. 0000 4, 000. 0000
10, 000. 00 28, 000. 00 16, 000. 00 8, 000. 00
37 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
200. 0000 HR 35. 0000 34. 0000 36. 0000 40. 0000
7, 000. 00 6, 800. 00 7,200. 00 8, 000. 00
38 FLEXI BLE GUI DE POST
56. 0000 EACH 25. 0000 26. 0000 25. 0000 23. 0000
1, 400. 00 1, 456. 00 1, 400. 00 1, 288. 00
39 PAINT STRI PE
1710. 0000 w 1. 0000 0. 6000 0. 5300 1. 0000
1, 710. 00 1, 026. 00 906. 30 1, 710. 00
40  METHYLMETHACRYLATE DRAI NAGE MARKI NG
12. 0000 EACH 25. 0000 23. 0000 21. 0000 65. 0000
300. 00 276.00 252. 00 780. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99A011 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005685 REG ON NO : 1 AWARDED ON : Jun 18 1999
VERSI ON NO : 2 WORK ORDER# : 0L3345

v e LOWBIDDER  -==---- =«==---- 2ND BIDDER =----== =«==---- 3RD BIDDER -------
TITLE :SR 5 D.W CLOSE COMPANY, | NC. SI GNAL ELECTRIC, INC. PACI FI C ROAD & BRI DGE CO

116TH STREET NE - NB & SB RAMPS

3317 3RD AVE S - 98134-1935 9012 S 208TH ST - 98031-1499 5802 CEMETARY RD
ngc“n’*& AND' CHANNELI ZATI ON PO BOX 24246 PO BOX 6209 98223-7781
PROJECT . FEDERAL NH FUNDS SEATTLE WA 981240246 KENT WA 980646209 ARLI NGTON WA 98223339:
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 164000 CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
41  METHYLMETHACRYLATE GORE STRI PE
360. 0000 w 8. 0000 11. 2000 10. 5000 15. 0000
2, 880. 00 4,032.00 3, 780. 00 5, 400. 00
42  METHYLMETHACRYLATE DROP LANE STRI PE
140. 0000 w 4. 0000 11. 2000 10. 5000 12. 0000
560. 00 1, 568. 00 1, 470. 00 1, 680. 00
43  METHYLMETHACRYLATE CROSSWALK STRI PE
52. 0000 e 35. 0000 61. 0000 57. 7500 85. 0000
1, 820. 00 3,172.00 3,003. 00 4,420. 00
44  METHYLMETHACRYLATE STOP BAR
61. 0000 w 18. 0000 23. 0000 21. 0000 45. 0000
1, 098. 00 1, 403. 00 1, 281. 00 2, 745. 00
45  METHYLMETHACRYLATE TRAFFI C ARROW
26. 0000 EACH 75. 0000 145. 0000 136. 5000 125. 0000
1, 950. 00 3, 770. 00 3,549. 00 3, 250. 00
46  METHYLMETHACRYLATE TRAFFI C LETTER
36. 0000 EACH 50. 0000 51. 0000 47. 2500 69. 0000
1, 800. 00 1, 836. 00 1, 701. 00 2, 484.00
47 RAI SED PAVEMENT MARKER TYPE 2
0. 7000 HUND 600. 0000 560. 0000 525. 0000 400. 0000
420. 00 392. 00 367.50 280. 00
48 TEMPORARY PAVEMENT MARKI NG
2920. 0000 w 0. 2500 1. 3400 1. 2600 0. 7500
730. 00 3,912.80 3,679. 20 2,190. 00
49 PERMANENT SI GNI NG
L.S.
18, 847. 00 20, 975. 00 17, 330. 00 33, 000. 00
50 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM
L.S.
234, 500. 00 143, 375. 00 42, 990. 00 170, 000. 00

51

TRAFFI C SI GNAL CONTROL SYSTEM
L.S.
28, 100. 00 30, 880. 00 242, 400. 00 77,000. 00



DOT_RGGBO5

PS&E JOB NO: 99A011
CONTRACT NO: 005685
VERSI ON NO : 2

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : 0L3345

Bl D TABULATI ON REPORT * * *

BI DS OPENED ON : Jun 9 1999

AWARDED ON : Jun 18 1999

HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 D.W CLOSE COWPANY, | NC. S| GNAL ELECTRI C, PACI FI C ROAD & BRI DGE CO
é}g{lﬂLSXﬁEEEHEEN'EL:\‘EA% gE\‘l RAMPS 3317 3RD AVE S - 98134-1935 9012 S 208TH ST - 5802 CEMETARY RD
99A011 PO BOX 24246 PO BOX 6209 98223- 7781
PROJECT - FEDERAL NH FUNDS SEATTLE WA 981240246 KENT WA 980646209 ARLI NGTON WA 98223339:
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 164000 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
52 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
9, 650. 00 9, 500. 00 2, 625.00 24, 000. 00
53 TRAFFI C CONTROL LABOR
2500. 0000 HR 33. 0000 33. 0000 36. 0000 24.0000
82, 500. 00 82, 500. 00 90, 000. 00 60, 000. 00
54 TRAFFI C CONTROL SUPERVI SOR
1300. 0000 HR 38. 0000 36. 0000 38. 0000 0. 0000
49, 400. 00 46, 800. 00 49, 400. 00 0.00
55 CONSTRUCTI ON SI GNS CLASS A
40. 0000 e 80. 0000 140. 0000 194. 2500 125. 0000
3, 200. 00 5, 600. 00 7,770.00 5, 000. 00
OTHER | TEMS
56 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
134. 0000 s 20. 0000 10. 0000 9. 5000 15. 0000
2, 680. 00 1, 340. 00 1, 273.00 2,010. 00
57 SHORI NG OR EXTRA EXCAVATI ON CLASS B
92. 0000 e 10. 0000 6. 7500 6. 3000 8. 0000
920. 00 621. 00 579. 60 736. 00
58 GRAVEL BACKFILL FOR PI PE ZONE BEDDI NG
13. 0000 s 40. 0000 43. 0000 40. 5000 45. 0000
520. 00 559. 00 526. 50 585. 00
59 ADJUST MONUMENT CASE AND COVEF
1. 0000 EACH 250. 0000 224. 0000 210. 0000 250. 0000
250. 00 224. 00 210. 00 250. 00
60 CEMENT CONC. SI DEWALK
350. 0000 e 30. 0000 41. 0000 40. 2500 82. 0000
10, 500. 00 14, 350. 00 14, 087. 50 28, 700. 00
61 ASPHALT CONC. SI DEWALK RAMP
6. 0000 EACH 200. 0000 112. 0000 110. 0000 350. 0000
1, 200. 00 672. 00 660. 00 2,100. 00
62  PEDESTRI AN HANDRAI L
128. 5000 8 200. 0000 76. 0000 71. 3000 150. 0000
25, 700. 00 9, 766. 00 9,162. 05 19, 275. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99A011 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005685 REGION NO : 1 AWARDED ON : Jun 18 1999
VERSI ON NO : 2 WORK ORDER# : 0L3345
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 D.W CLOSE COWPANY, | NC. SI GNAL ELECTRIC, | NC. PACI FI C ROAD & BRI DGE CO
é}g{lﬂLSXﬁEEEHEEN'EL:\‘EA% gE\‘l RAMPS 3317 3RD AVE S - 98134-1935 9012 S 208TH ST - 98031-1499 5802 CEMETARY RD
99A011 PO BOX 24246 PO BOX 6209 98223- 7781
PROJECT - FEDERAL NH FUNDS SEATTLE WA 981240246 KENT WA 980646209 ARLI NGTON WA 98223339:
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 164000 CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
63 CONNECTI ON TO DRAI NAGE STRUCTURE
6. 0000 EACH 600. 0000 280. 0000 262. 5000 170. 0000
3, 600. 00 1, 680. 00 1, 575. 00 1, 020. 00
64 ADJUST CATCH BASI M
7.0000 EACH 300. 0000 196. 0000 184. 0000 300. 0000
2,100. 00 1,372.00 1, 288. 00 2,100. 00
65 LOCKI NG SOLI D METAL COVER AND FRAME FOR CATCH BASI N
4.0000 EACH 300. 0000 224. 0000 210. 0000 425. 0000
1, 200. 00 896. 00 840. 00 1, 700. 00
66 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S.
1, 560. 00 2, 250. 00 2,363.00 1, 750. 00
67 TRAI NI NG
300. 0000 HR 2. 0000 5. 0000 3.0000 3.0000
600. 00 1, 500. 00 900. 00 900. 00
68 ROADSI DE CLEANUP
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
69 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
70 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-2.00 -2.00 -2.00 -2.00
71 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
605. 0000 8 15. 0000 3.2000 15. 0000 20. 0000
9, 075. 00 1, 936. 00 9, 075. 00 12, 100. 00

CONTRACT TOTAL $925, 118. 00 $841, 976. 30 $893, 262. 99 $968, 599. 00



